Exhibit E
Supervisory Personnel

KEY QUALIFICATIONS

* 12years in the construction industry, all with Whiting-Turner.
* One of over 400 certified co

nstruction managers throughout the
United States with the Construction Managers Association of America
(CMAA).

* Excellent record of com

pleting projects on time and on budget.
* Experience with large

mixed-use, retail, and entertainment projects.

PROJECT HISTORY

CityPlace Partners/Palla dium
CityPlace: An urban renewal

, four parking decks, and extensi
fountains, and sitework. West Palm Beach, FL. $100 million

Hillwood Urban

Palladium at Victory: Pre-constructio
retailrestaurant, 110,000 SF cinema,
gourmet market, 50,000 SF business
room hotel, 750 residential units, and

n services for a 500,000 SF
50,000 SF health club, 30,000 SF
club, 1.2 million SF office, 400-
below grade parking and parking

structures for 5000 cars. Dallas, TX. $200 million

The O’Connor Group
Southdale Center: 75,000 SF Me

expansion for Cheesecake F
MN. $20 million

gastar Cinema and mall renovation and
actory and 30,000 SF P.F. Chang's. Edina,

CenterMark Properties

Annapolis Mall: Renovation of mall and food court and 120,000 SF

expansion and various site improvements including pad preparation for
new Nordstrom. Annapolis, MD. $35 million

Freedman & Company ,
Pre-construction planning, budgeting and value engineering for Parole
Town Center. $50 million.

Hoyts Cinema Corporation

Theater expansion
$60 million.

program for 12 stadium seating projects in 8 states.
Grosvenor International Atlantic Limited

RWD Offices at UMBC: 3-story, 60,000 SF office building including
tenant fit-out. $8 million.

ANDY LINDEN, cCM
SENIOR

PROJECT MANAGER




Supervisory Personnel

Manor Health Care

Residential stick built construction for nursing/assisted living facilities:

* Renovation and addition to 24-hour skilled nursing facility providing®
no interruption of building services. $2 million

Assisted living facilities (24,000 SF) for Alzheimers patients:

* Elk Grove Village, IL $3 million

* Silver Spring, MD $4 million

EDUCATION
Bachelor of Science, Civil Engineering, Bucknell University, 1992

REFERENCES

Mr. Ray Mocarski
Construction Manager
Grosvenor Atlantic Limited
202-293-1235

Mr. Dan Pascale
Vice President
Jones Lang LaSalle
404-995-6395

Mr. Hal Cleveland

Vice President Development
Hoyts Cinemas
617-646-6743
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Supervisory Personnel

KEY QUALIFICATIONS BUZZY DRISCOLL
* 25 year with Whiting-Turner. ' SENIOR
¢ He has won the Whiting-Tumer Annual Quality award twice.

* Field superintendents'
“partnering” team.

Experienced in higher education construction.

representative on the Whiting-Turner TQM SUPER/NTENDENT

PROJECT HISTORY

Case Western Reserve University

North Residential Village: 400,000 SF of residence halls (750 beds),

970-car parking garage, football/track stadium with press box, baseball
field, softball field and field house. Two of the buildings are pursuing a

LEED Silver Certification and one building is pursuing a LEED Gold
Certification. Cleveland, OH. $100 mitlion

Morgan State University

Fine Arts Center: 140,000 SF with
include a 1,200-seat auditorium, 30
hall. Baltimore, MD. $35 million

three performance spaces that
O-seat theater, and 100-seat recital

University of Delaware

Center for the Arts: New construction and associated sitework for a
performing arts theater. ‘Newark, DE. $40 million

General Services Administration
A single-story 51,000 SF dru
States Department of Justj
includes three main labora

g testing laboratory occupied by the United
ce Drug Enforcement Administration that

tories, a fingerprint laboratory and three GSA
class 5 storage vaults. Other aspects of the job include extensive

mechanical systems including four air-handling units, three chillers, three

boilers, a deionized water system and miles of copper piping and
stainless steel ductwork. Largo, MD. $16 million

The JBG Companies

NIH Fishers Place: Interior fit-out of an 80,000 SF new shell being

onal Institutes of Health. The National Institute of
Allergy and Infectious Diseases (NIAID) will occupy the building that

includes vivarium, insectory, laboratory, BSL 3 laboratory and office
Support space. Rockville, MD. $20 million

Broadmead

Lifecare facility consisting of a community health building and 240
residential units. Baltimore, MD. $18 million

Maryland Mass Transit Administration
Central Light Rail Phase 2. Hunt Valley, MD. $55 million
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- Universal Studios Florida

The Lost Continent at The Islands of Adventure: 22-acre site with two
roller coasters, open-air arena, major walk-through attraction, fast food

restaurant and walk-up stands, and the premiere sit-down restaurant for
the entire park. Orlando, FL. $81 million

EDUCATION
A.A., Construction Technology, Community College of Baltimore, 1974

REFERENCES

Mr. Tom Gibb

Vice President of Project Management
Universal Studios

407-503-9370

Mr. Paul Batt

Vice President of Construction an
Aston Care Systems
813-633-7704

d Development

Mr. Larry Lennon
Architect

American Trading Real Estate Company
410-347-7000

Mr. Deno Yeivias
Director of Construction

Mass Transit Administration
410-767-3328
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KEY QUALIFICATIONS TED BORDER
* 12years in the construction industry, all with Whiting-Turner. GARAGE/RETAIL
* Skilled in construction Management, estimating, cost contral,
and scheduling. PROJECT MANAGER
PROJECT HISTORY
University of Maryland

* Parking Garage Lot #1: 445-space, cast-in-place parking garage.
Baltimore, MD. $4.6 million

* Hagerstown Educational Center: Historical 75,000 SF design/build
renovation (circa 1881) and conversion of one adjacent building into
academic laboratories, offices and hi-tech classrooms. The
classrooms include teleconferencing Centers, “smart” classroom

technology, theater lighting and interactive teacher/student podiums.
Hagerstown, MD. $11.1 million

Loyola College in Maryland

* Sellinger School of Business and Knott/Donnelly Science Additions:

Animal and chemical laboratories, offices and hi-tech classrooms,
which include teleconferencing centers, “smart” classroom

technology, theater lighting and interactive teacher/student podiums.
Baltimore, MD. $19.4 million

* Maryland Hall: Renovation of
Sellinger Building with hi
49,000 GSF renovation
constraint to meet the
$9.4 million

*  Wynnewood Towers: Com
towers. Complete MEP a
fast-track renovations in
and 78 multi-room apart

* Ennis Parallel Phase 1

existing building to match adjacent
-tech classrooms and standard offices.. This
was complete with an aggressive schedule
college’s semester needs. Baltimore, MD.

plete renovation of two, 9-story apartment
nd architectural renovations. Completed
phases: 89 multi-room apartments in 90 days
ments in 88 days. Baltimore, MD. $8 million

and Millbrook Road Phase 2 Connector road
and utility infrastructure work to optimize the roadway and provide

new stormwater quality structure and utility (i.e., telecomm, electric,
gas, water loops). Baltimore, MD. $4.4 million

* Charleston Hall — Lower Courtyard Apartments: New base building for
11 townhouse style apartments and chiller plant. Relocated existing
underground utilities, installed a MDE plunge pool and performed a
stream reclamation act. Baltimore, MD. $4.4 million

* Guilford Towers Complex: Installed new life safety fire alarm,
sprinkler/standpipe system and new corridor lighting. Baltimore, MD.
$1.1 million

* Fields of Dreams - Coldspring Athletic Complex Phase I: Pre-
construction services for the earthwork and utility package serving as
the first phase of the $41 million project. Includes cut to fill operation

in excess of 250,000 cubic yards and storm watér management for 15
acres. Baltimore, MD. $12 million
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Pennsylvania State University

» 145-space, 4-level pre-cast parking deck structure on cast-in-place
concrete columns. State College, PA. $2.6 million

¢ Agricultural Science Building: Complete new 245,000 GSF base °
building with state-of-the-art animal and chemical processing

laboratories, auditorium and environmental growth chambers.

State College, PA. $42 million

Historic Nittany Lion Inn: 84 high-end hotel bed addition with

conference rooms and an 8,000 SF kitchen renovation. State
College, PA. $26 million

The Williamson Free School of Mechanical Trades
Rupp Power Plant Roof Replacement: Historical building (circa 1885)

structural roof replacement. The building footprint was in excess of 4,000
SF and houses the campus’ electrical switchgear and boilers for the

entire campus. The entire existing roof structure required replacement
that included masonry fortification for the new roof trusses within 68

calendar days. Historic details also induded architectural rafter tails and
built-in copper pole gutters. Media, PA. $360,000

EDUCATION

Bachelor of Science, Architectural Engineering with an emphasis in
Construction Management, The Pennsylvania State University, 1992

REFERENCES
Ms. Helen Schneider

Assistant Vice President for Campus Services
Loyola College

410-617-2995

Mr. Nathaniel Benjamin

Director of Office of Physical Plant
Loyola College
410-617-2200

Mr. Tim Sibol
President

Skarda and Associates
410-837-7311




s mdrAsAC As

Supervisory Personnel

KEY QUALIFICATIONS _ BUTCH HILDRETH
e 34 yearsin the construction industry, 24 with Whiting-Turner. RESIDENTIAL

» Extensive residential construction experience. SUPER/NTENDENT
PROJECT HISTORY

Shelter Development

e Parkview at Woodlawn: 3-story, 82,000 SF independent elderly

apartment building containing 101 units. Woodlawn, MD. $4.5 million

e Parkview at Box Hill: 4-story, 83,000 SF independent elderly
apartment building containing 101 units. Bel Air, MD. $4.6 million

« Parkview at Taylor Avenue: 3-story, 82,630 SF independent elderly
apartment building containing 100 units. Baltimore, MD. $5 million

* Hilltop Gardens: 9-phase renovation of 108 garden style apartments
located on a 55-acre site. District Heights, MD. $25 million

» Brightview at Bel Air: 50,000 SF, 85-bed assisted living facility
including dementia unit. Bel Air, MD. $5 million

o Brightview at White Marsh: 53,000 SF, 90-bed assisted living facility
including dementia unit. White Marsh, MD. $5.2 million

* Brightview at Catonsville: 52,000 SF, 90-bed assisted living facility
including dementia unit. Catonsville, MD. $6.4 million

* Baldwin Park Il: 36,000 SF assisted living facility on existing campus.
Staunton, VA. $4 million

Enterprise Social Investment Corporation

Cherrydale Apartments: Renovation of 186 garden style apartments

phased to allow residents to live in the complex during renovation.
Baltimore, MD. $3.5 million

Circuit City Stores, Inc.
33,000 SF retail store. Bel Air, MD. $1.5 million

Rite Aid Store Development
11,000 SF pharmacy. Mechanicsburg, PA. $1.1 million

Loyola College in Maryland

* Sellinger School of Business and

Animal and chemical laboratories,

which include teleconferencing centers, “smart” classroom

technology, theater lighting and interactive teacher/student podiums.

Baltimore, MD. $19.4 million

Maryland Hall: Renovation of existing building to match adjacent

Sellinger Building with hi-tech classrooms and standard offices. This

49,000 GSF renovation was complete with an aggressive schedule

constraint to meet the college’s semester needs. Baltimore, MD.

$9.4 million

*  Wynnewood Towers: Complete renovation of two, 9-story apartment
towers. Complete MEP and architectural renovations. Completed
fast-track renovations in phases: 89 multi-room apartments in 90 days
and 78 multi-room apartments in 88 days. Baltimore, MD. $8 million

Knott/Donnelly Science Additions:
offices and hi-tech classrooms,
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Supervisory Personnel

« College Center North Maintenance ltems: Provided new sanitary

ejector pump in College Center North, as well as new emergency
egress stairs and exit from boiler room." Installed new stone and

granite signage at entrance. Excavated and installed new domestic
water service to boat house. $170,165

* Ignatius House: Construction of new, 2-story kitchen addition.
$1.7 million

University of Maryland
Hagerstown Educational Center: Hi
renovation (circa 1881) and co
academic laboratories, offi

storical 75,000 SF design/build
nversion of one adjacent building into
¢es and hi-tech classrooms. The classrooms
include teleconferencing

centers, “smart” classroom technology, theater
lighting and interactive teacher/student podiums. Hagerstown, MD.
$11.1 million '

REFERENCES

Mr. Nathaniel Benjamin

Director of Office of Physical Plant
Loyola College

410-617-2200

Mr. Joe Erchenian, PE
Project Manager

University of Maryland
301-405-8839

Ms. Barbara Dorsey
Construction Manager
The Shelter Group
410-962-0595




EXHIBIT F
CERTIFICATION TO LENDER
[Attached]

1238459 F-1



EXHIBIT G :
GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION
[Attached)

1238459 G-1



EXHIBIT H
ENVIRONMENTAL/GEOTECHNICAL REPORTS
[Attached]

1238459 H-1
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Exhibit H
Rockville Town Square
Environmental/Geotechnical Reports

Geotechnical Report — New Rockville Library

4/21/03
Geotechnical Report — Rockville Towr Center Phase 1 4/29/03
Environmental Work Plan May 2004
Health and Safety Plan prepared by Island Environmental May 2004
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EXHIBIT I
ENVIRONMENTAL PROTOCOL
[Attached]

1238459 I-1
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EXHIBIT J
UNIT PRICES
[Attached]

1238459 11
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EXHIBIT K
CONSTRUCTION EASEMENTS
[Attached]

1238459 K-1



September 2, 2004

Whiting-Turner Contracting Company

Rockville Field Office

ATTN: Mr. Andrew Linden

110 North Washington Street, Suit 500
- Rockville, Maryland 20850

Subject: Clearance 1o emplace sheeting and shoring tie-backs

Dear Mr. Linden,‘

Pursuant to the conference call held at 6:00 pm on September 1, 2004, the City of
Rockville hereby authorizes the Whiting-Turner Contracting Company to emplace the
necessary sheeting and shoring tie-backs as approved in the current right-of-way permit
along East Middle Lane and North Washington Street. The Whiting-Turner Contracting
Company is required to provide the Department of Public Works detailed as-built records
showing the exact location and depth of any and ] abandoned tie-backs at the end of the

In addition, the City of Rockville and Foulger-Pratt have successfully executed an
casement allowing the Whiting-Tumer Contracting Company to emplace the necessary
sheeting and shoring tie-backs along the east face of block 5. A copy of the easement
agreement will be provided to YOu 1o assure compliance with jts terms as they relate to

the design, installation and recordation of tje back emplacement under your contract
scope of services. -

The City of Rockville reserves the right to execute ap €asement, or another similar
document, to memorialize this work at any time in the future.

Please contact me if you have any questions on this issue.

%&(CUW<

yan McDavitt
Program Manager
Rockville Town Center
240-314-825] (office)
443-271-8136 (cell)

cc.
Art Chambers Don Briggs
Hal Cranor Brian Spencer
Paul Glasgow Ben Stonestreet
John Holiday COR File



EXHIBIT L
ZONING CONDITIONS

1238459 L1



EXHIBIT M
CONSENT TO ASSIGNMENT

1238459 M-1



EXHIBIT N

LIST OF SPECIFICATIONS, LIST OF DRAWINGS,
AND LIST OF ADDENDA

1238459 N-1



Exhibit N
Rockville Town Square Block 5 Contract Documents 10-8-04

A. Contract Drawings
Drawing Number Description Date
Architectural T
A1.01 Cover Sheet 10/08/04
A1.01A Code Analysis Plans Condominium/Retail 08/03/04
A1.01B Code Analysis Plans Condominium/Retall 08/03/04
A1.01C Permit Comment Sheet Condominium/Retail 08/03/04
A1.02 llustrative Site Plan, Town Square 09/09/04
A1.02A Site Plan Condominium/Retail 08/09/04
A1.03 Door Schedule - 10/08/04
A1.03A Door Schedule 10/08/04
A1.04 Finish Schedule 09/09/04
A1.05 Partition Schedule 10/08/04
A1.05A Fire Resistance Assemblies 09/09/04
A1.058 Fire Resistance Assemblies 10/08/04
A1.06 Parking Plans B1 & B2 Levels ; 09/09/04
A1.07 lNustrative Floor Plan 1st Floor Level 10/08/04
A1.08 lllustrative Fioor Plan Mezzanine Floor Level 10/08/04
A1.09 llustrative Floor Plan 2nd Floor Level 10/08/04
A1.10 llustrative Floor Plan Typical Floor Level (3°-57) 10108704
A1.11 lustrative Floor Plan 6th Floor Level : 10/08/04
A1.12 lllustrative Floor Plan Roof Pian 10/08/04
A2.03 B2 Level Plan - Part A 10/08/04
A2.04 B2 Level Plan - Part B 10/08/04
A2 05 B1 Level - Part A 10/08/04
A2 06 B1 Level - Part B 10/08/04
A2.07 First Floor Plan - Part A 10/08/04
A2.08 First Floor Plan - Part B 10/08/04
A2.09 Mezzanine Floor Plan - Part B 10/08/04
A2.10 Second Floor Plan - Part A 10/08/04
A2.11 >econd Floor Plan - Part B 10/08/04
A2.12 [Typical Fioor Plan - Part A (3rd-5th 10/08/04
A2.13 Typical Floor Plan - Part B (3rd-5th) 10/08/04
A2 14 Sixth Floor Plan - Part A 10/08/04
A2.15 ISixth Floor Plan - Part B 10/08/04
A2.16 Sixth Floor Loft Plan - Part A 10/08/04
A2 17 6th Floor Loft Plan - Part B © 10/08/04
A2 18 Penthouse Level - Part A 10/08/04
A2 19 Roof Plan - Part A 10/08/04
A2.20 Roof Plan - Part B 10/08/04
A3.01 Hlustrative Building Elevations 10/08/04
A3.02 Hlustrative Building Elevations 10/08/04
A3.03 Buiding Elevation Details Fagade D.E & F 10/08/04
Building Elevation Details Courtyard East 10/08/04
A3.04 Elevation
A3.05 Elevation Details Courtyard North Elevation 10/08/04
Drawing Number Description Date

7 @




Exhibit N
Rockville Town Square Block 5 Contract Documents 10-8-04

A3.11 Building Section 08/09/04
A3.12 Building Section 09/09/04
A3.13 Building Section 10/08/04
A4.01 Enlarged Plans Mezzanine Floor 09/09/04
A4.02 Enlarged Plans Second Floor 09/09/04
A4.03 Enlarged Plan Second Floor 09/09/04
A4.04 Enlarged Plan Second Floor 10/08/04
A4.05 Enlarged Plan Second Floor 10/08/04
A4.06 Enlarged Plan Second Floor 10/08/04
A4.07 Enlarged Plan Second Floor 09/09/04
A4.08 m[gedplan\SecondF[oor 09/09/04
A4.09 @MMFIOM 09/09/04
A4.10 Enlarged Plan Typical Floor 09/09/04
A4 11 Enlarged Plan Typical Floor 10/08/04
A4.12 Enlarged Pian Typical Floor 10/08/04
A4.13 Enlarged Plan Typical Floor 09/09/04
A4.14 Enlarged Plan Typical Floor 09/09/04
A4.15 Enfarged Pian Typical Floor & Fifth Floor 09/09/04
A4.16 Enlarged Plan Sixth Fioor 10/08/04
A4.17 Enlarged Plan Sixth Floor Loft Level 10/08/04
A4 31 Typical Core Details 08/09/04
A5.01 Stair Plans & Sections - Stair A & Stair F 10/08/04
A5.02 Stair Plans & Sections - Stair C & Stair D 10/08/04
A5.03 Stair Plans & Sections - Stair B & Stair E 09/09/04
A5 11 Elevator Plans and Sections Elevator #3 & #4 10/08/04
A5.12 Elevator Plans and Sections Elevator 1.2 & 5 10/08/04
A5.13 Elevator Plans and Sections Elevator #6 10/08/04
A5 31 Concrete & Steel Stair Details 09/09/04
A6.01 Prototypical Bathroom Plans & Elevations 10/08/04
A6.02 Prototypical Kitchen Plans & Elevations 09/09/04
A7.01 Elevation & Section Details Facade A 10/08/04
A7.02 Elevation & Section Details Facade B 10/08/04
AT03 ;\ﬂmaﬁon\&sedb%gade B 10/08/04
AT7.04 Elevation & Section Details Facade B 10/08/04
A7.05 Elevation & Section Details Facade B 09/09/04
A7.06 Elevation & Section Details Facade C 10/08/04
A7.07 Elevation & Section Details Facade D 10/08/04
A7.08 Elevation & Section Details Facade E 10/08/04
A7.09 Elevation & Section Details Facade F 10/08/04
A7.10 Elevation & Section Details Fagade G 10/08/04
AT7.11 Elevation & Section Details Facade | 10/08/04
IA8.01 Section Details 10/08/04
A8.02 Section Details 10/08/04
A8.03 ISection Details 10/08/04
A8.04 Section Details 10/08/04
A8.05 Section Details 10/08/04
Drawing Number Description Date

\A8.06 Section Details 10/08/04




Exhibit N
Rockville Town Square Block 5 Contract Documents 10-8-04

AG.01 Plan Details 10/08/04
AS.02 Plan Details 09/09/04
A9.03 Plan Details 09/09/04
A10.01 Window Schedule and Details 10/08/04
A10.02 Window Schedule and Details 10/08/04
A12.01 Garage/Loading Misc. Detail 09/09/04
A12.02 Exterior Misc. Details 10/08/04
A12.03 Miscellaneous Exterior Details 10/08/04
Structural

S1.01 B2 Level Slab/Foundation Plan Part A 10/08/04
S1.02 B2 Level Slab/Foundation Plan Part B 10/08/04
51.03 B1 Level Slab/Foundation Plan Part A 09/09/04
51.04 B2 Level Slab Plan Part B 10/08/04
S1.05 First Floor Slab/Foundation Plan Part A 10/08/04
I51.06 First Floor Slab/Foundation Plan Part B 10/08/04
I51.07 Mezzanine Slab Plan Part B 10/08/04
51.08 Second Floor Slab Plan Part A 10/08/04
$1.09 SSecond Floor Slab/Framing Plan Part B 10/08/04
$1.10 Third Floor Slab/Framing Plan Part A 09/09/04
S1.11 [Third Floor Framing Plan Part B 09/09/04
S1.12 Fourth Floor Framing Plan Part A 09/09/04
S1.13 Fourth Floor Framing Plan Part B 09/09/04
$1.14 Fifth Floor Framing Plan Part A 09/09/04
S1.15 Fifth Floor Framing Plan Part B 10/08/04
51.16 Sixth Floor/Roof Framing Plan Part A 10/08/04
S1.17 Sixth Floor/Roof Framing Plan Part B 10/08/04
S1.18 Sixth Floor Loft/Roof Framing Plan Part A 10/08/04
51.19 Sixth Floor Loft/Roof Framing Plan Part B 10/08/04
120 %@ Part A 10/08/04
51.21 M&?M 10/08/04
52.01 Column Schedule and Details 10/08/04
S2.02 Beam Schedule and Details 10/08/04
S5.01 Sections 10/08/04
IS5.02 ISections 10/08/04
I56.01 IStructural Notes 09/09/04
56.02 Structural Notes 09/09/04
56.03 Typical Details 09/09/04
IS6.04 Typical Details 09/09/04
S6.05 Typical Details 09/09/04
56.06 Typical Details 09/09/04
S6.07 Typical Details 10/08/04
56.08 Foundation Section . 10/08/04
I56.09 Foundation Sections 10/08/04
$6.10 Sections 10/08/04
Drawing Number Description Date
56.11 Sections 10/08/04
56.12 Sections 10/08/04

i (i




Exhibit N
Rockville Town Square Block 5 Contract Documents 10-8-04

‘NT?hanical
M0.01 ICover Sheet 10/08/04
MO0.02 Schedule Sheet 10/08/04
M0.03 Detail Sheet 09/09/04
M0.04 Detail Sheet 09/09/04
M0.05 Detail Sheet 10/08/04
MO0.06 Riser Sheet 10/08/04
MO0.07 Riser Sheet 10/08/04
M0.08 Mechanical Condensate Riser Sheet 10/08/04
M2.01 Mechanical 1¥ Floor Plan — Part A 10/08/04
M202 ~ IMechanical 1% Floor Plan — Part B 10/08/04
M2.03 Mechanical Mezzanine Level Plan 10/08/04
M2.04 Mechanical 2™ Floor Plan ~ Part A 10/08/04
M2.05 Mechanical 2" Floor Plan — Part B 10/08/04
M2.06 Mechanical 3™ & 4" Floor Plan — Part A 10/08/04
M2.07 Mechanical 3 & 4™ Floor Plan — Part B 10/08/04
M2.08 Mechanical 5 Floor Plan — Part A 10/08/04
M2.09 Mechanical 5" Floor Plan — Part B 10/08/04
M2.10 Mechanical 6 Floor Plan — Part A 10/08/04
M2.11 Mechanical 6 Floor Plan — Part B 10/08/04
M2.12 Mechanical Roof Plan - Part A 10/08/04
M213  Mechanical Roof Plan - Part B 10/08/04
M4.00 Partial Plans 09/09/04
M4 .01 Unit Plans 10/08/04
M4.02 Unit Plans 10/08/04
M4.03 Unit Plans 10/08/04
- M4.04 Unit Plans 10/08/04
M4.05 Unit Plans 10/08/04
Plumbing |
P0.01 ICover Sheet 10/08/04
P0.02 Piumbing Schedule Sheet 10/08/04
P0.03 Riser Sheet 10/08/04
P0.04 Riser Sheet 10/08/04
P0.05 Riser Sheet 09/09/04
P0.06 Plumbing Riser Sheet 10/08/04
PO07 Plumbing Detail Sheet 09/09/04
P0.08 Plumbing Detail Sheet 09/09/04
P0.09 Plumbing Detail Sheet 10/08/04
P0.10 Plumbing Riser Sheet 10/08/04
P0.11 Plumbing Detail Sheet 10/08/04
P0.12 Plumbing Detail Sheet 10/08/04
P0.13 Plumbing Detail Sheet 10/08/04
Drawing Number  |Description Date
P.014 Plumbing Riser Sheet 10/08/04
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Rockville wan Square B

Exhibit N
lock 5 Contract Documents 10-8-04

MP1.03 B2 Level Plan - Part A 10/08/04
MP1.04 B2 Level Plan - Part B 10/08/04
MP1.05 B1 Level Plan - Part A 10/08/04
MP1.06 B1 Level Plan - Part B 10/08/04
Plumbin

P2.01 1% Floor Plan — Part A 10/08/04
P2.02 1% Floor Plan — Part B 10/08/04
P2.03 Mezzanine Level Plan 10/08/04
P2.04 2™ Floor Plan - Part A 10/08/04
P2.05 __ 2™ Fioor Plan - Part B 10/08/04
P2.06 3™ & 4" Floor Plan - Part A 10/08/04
P2.07 3™ & 4™ Floor Plan - Part B 10/08/04
P2.08 5" Floor Plan — Part A 10/08/04
P2.09 5" Floor Plan - Part B 10/08/04
P2.10 6" Floor Plan — Part A 10/08/04
P2.11 6" Floor Plan — Part B 10/08/04
P2.12 Roof Plan - Part A 10/08/04
P2.13 Roof Plan — Part B 10/08/04
P4.01 Unit Plans 10/08/04
P4.02 Unit Plans 10/08/04
P4.03 Unit Plans 09/09/04
P4.04 Unit Plans 10/08/04
P4.05 Unit Plans 10/08/04
Electrical

£0.01 Cover Sheet 09/09/04
E£0.02 Cover Sheet 10/08/04
£0.03 Residential Riser Diagram 10/08/04
E0.04 House Riser Diagram 10/08/04
£0.05 Electrical Detail Sheet 10/08/04
E0.06 Fire Alarm Control Panel 09/09/04
E1.01 B2 Level Plan - Part A 10/08/04
E1.02 B2 Level Plan - Part B 10/08/04
E1.03 B1 Level Plan - Part A 10/08/04
£1.04 B1 Level Plan - Part B 10/08/04
E2.01 1st Floor Plan - Part A 09/09/04
£2.02 1st Floor Plan - Part B 10/08/04
E2.03 Mezzanine Level Plan 10/08/04
E2.04 2nd Floor Plan - Part A 10/08/04
E2.05 2nd Floor Plan - Part B 10/08/04
E2.06 3rd & 4th Floor Plan - Part A 10/08/04
£2.07 Brd & 4th Floor Plan - Part B 10/08/04
Drawing Number Description Date
E2.08 Sth Floor Plan - Part A 09/09/04
£2.09 5th Floor Plan - Part B 10/08/04
E2.10 6th Floor Plan - Part A 10/08/04
E2.11 pth Floor Plan — Part B 10/08/04
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10/08/04
10/08/04
10/08/04
10/08/04
10/08/04
10/08/04
10/08/04
10/08/04
10/08/04
10/08/04
10/08/04
10/08/04
10/08/04
10/08/04

e ———




Exhibit N

Rockville Town Square Block 5 Contract Documents 10-8-04

B. Contract Specifications

| Specification Section

Description

Introductory Information

00001 Project Title Page, Volume 1

00010 Table of Contents

00015 List of Drawings

Contracting Requirements Supplemental Forms

00438.01 Submittal Compliance Form

]
Division 1 -General Reguirements

01100 Summa
01230 lternates

01251 evisions to the Project Manual
\\L_____ e rroject
01310

Project Management Coordination

01320 Construction Progress Documentation
01330 Submittal Procedures

01340 ICoordination Drawings

01420 References

01454 Mock Up Requirements

01458 Testing and Inspection Services
01510 [Temporary Utilities

01520 Construction Facilities

01540 Construction Aids

01550 \Vehicular Access and Parking
01560 Temporary Barriers and Enclosures
01570 Temporary Controls

01580

Project ldentification
01610

Basic Product Re uirements
P [2&siC Froduct Req
01620

Product Options

01630 Product Substitution Procedures

01650 Product Delivery Requirements

01660 Product Storage and Handling Requirements
01710 Examination

01720 Preparation

01730 Execution

01740 Cleaning

Specification Section Description
01770 Closeout Procedures

01780 Closeout Submittals

01800 Facility Operation

]
Division 2 - Sitework

02300 Earthwork
e S

02620 ‘Subdrainage
pevey ]

_— 1
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Rockville Town Square Block 5 Contract Documents 10-8-04

Specification Section
Division 3 - Concrete

Description

03050 Basic concrete Materials and Methods
03100 oncrete Forms and Accessories
03200 oncrete Reinforcement
03310 tructural Concrete
03330 Architectural Concrete
03350 oncrete Finishing R
Division 4 - Mason T
04050 Basic Mason Materials ang Methods
04060 Masonry Mortar
04200 fviasonry Units
04720 ast Stone
Division 5 Metals
05080 actory-Applied Meta| Coatings
05120 otructural Steel
05200 etal Joists
05215 omposite Steel Joists
05300 Metal Deck
05410 Load-Bearing Meta| Studs
05500 Metal Fabrications
05700 Ornamental Meta|
Division 6 - Wood and Plastics
06100 Rough Carpent
06200 Finish Carpen
Division 6 -Thermal and Moistyure Protection
07130 Sheet Waterproofing |
07140 Fluid Appled Watersmorg ———— —
07160 Wﬂ\

Reactive Waterproofin
07170 Bentonite Wate M
07210 M
07220 oot and Deck s ——
07240 Exterior Insulation ad Finish System (EIFS
M

07270
07311 AsphaltShingles | _
07319 Synthetic Slate Roofin
07465 Wﬁ\w
07505 Basic Rooﬁng Materials ang Methods
07550 Modified Bituminous Membrane Roofin
07610 Sheet Meta| Roofing
07620 Sheet Metal Flashin and Trim
01650 Fexiie lashing T ——— ]
07720 oot Accessores————— |

B et
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Specification Section

Description
07810 Applied Fireproofing
07840 Firestopping
073910 Preformed Joint Seals
07920 Koint Sealants
Division 8 -Doors and Windows
- 08110 Steel Doors and Frames
08200 Wood and Piastic Doors
08310 Access Doors and Panels
08333 Qverhead Coiling Doors
08400 Entrances and Storefronts
08505 Basic Windows Materials and Methods
08520 Aluminum Windows
- 08561 Fiberglass Windows
. 08710 Door Hardware
- 08800 Glazing
o 08905 Basic Glazed Curtain Wall Materials and Methods
e 08911 Aluminum Curtain Wall Components
Division 9 -Finishes
- 09250 Gypsum Board
09510 Acoustical Ceilings
09830 Acoustical Barriers
09905 Basic Painting Materials and Methods
09911 Exterior Paints
09912 Interior Paints
09960 High-performance Coatings
09980 Coatings for Concrete and Masonry

Division 10 - Specialties

10550 Postal Specialties

10605 Wire mesh Partitions

10800 [Toilet and Bath Accessories
10990 Miscellaneous Speciaities

Division 11 - Equipment

11160 Loading Dock Equipment
Specification Section Description
11450 Residential Equipment

Division 12 -Furnishings

Not Used

Division 12 -Furnishings

Not Used

A
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Specification Section |

Description
Division 14 - Conveying Systems
14205 Basic Elevator Materials and Methods ]
14206 Elevator Schedule
14210 Electric Traction Elevators ]
| 14240 Hydraulic Elevators
- 14270 Elevator Cabs, Hoistway Entrances and Signals ]
14560 Chutes
Volume 2

] _

Introductory Information

00002 Project Title Page, Volume 2
00010 Table of Contents
Division 15 - Mechanical
15000 General Requirements For Division 15 Work
15010 Electric Motors and Controllers
| 15020 Testing, Adjusting and Balancing
- 15030 Identifications ]
15050 Piping Systems and Accessories
15060 Pipe Hangers and Supports — ]
15100 Pumps
15200 Sounds and Vibration Control
15250 Insulation
15300 Pipe Cleaning, Sterilization, and Water Treatment
- 15410 Potable Water Heaters
15420 Drains and Cleanouts
15430 Plumbing Specialties
15450 Plumbing Fixtures
15500 Hydronic Fire Protection System
- 15605 Fuel Storage and Distribution System
15630 Electric Heating Equipment and Accessories
15763 Apartment HVAC Units
15772 Air Cooled Packaged Air Conditioning Units
18775 Packaged 100% Outdoor Air Rooftop Make-Up Air Conditioning Units
15820 Fans
15840 Air Distribution Equipment and Accessories
15900

Automatic Temperature Controls

| Specification Section

Description

15910

Sequence of Operation

Division 16 - Electrical

16000 General Requirements For Division 16 Work
16200 Service Equipment
16201 Emergency Electric Service
16202 Grounding
| 16203

Lightning Protection System

Gs gk
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 Specification Section Description

| 16300 Low Voltage Switchboards
16301 Distribution Panelboards
16302 Branch Circuit Panelboards
16303 Dry-Tape Transformers
16304 Safety Disconnect Switches
16305 Branch Circuit Load Centers
16306 Apartment Meter Centers
16310 Fuses
16340 Raceways
16341 Junction and Pull Boxes

L 16342 Qutlet Boxes
16343 Cabinets

| 16350 \Wires and Cables
16351 Feeder Circuits
16352 Branch Circuits
16360 Busways

L 16370 Motor Starters
16400 Generators

- 16450 Automatic Transfer Equipment
16500 Wiring Devices
16600 Lighting and Accesscries
16704 Suppression Filter Systems
16900 Life Safety System - Nan-High Rise




The Whiting-Turner Contracﬁng Company

Exhibit N

Rockville Town Square Blocks 1 & 2 Contract Documents — 12/01/2004

Dwg. # Description Date
Architectural
A1.01 iCover Sheet 12/01/200L
A1.01A Code Analysis Plan i 12/01/2004
A101B Code Analysis Plan © 12/01/2004
A1.02 Hlustrative Site Plan - Town Square | 12/01/2004
| A102A  ISite Plan - Block 1 & 2 Retail / Apartment Buildings ~ 12/01/2004
A1.03 Door Schedule 12/01/2004
A1.03A Door Schedule Cont. 12/01/2004
A1.04 'Finish Schedule | 12/01/2004
A1.05 \Partition Schedule 12/01/2004
m 12/01/2004
A1.05B Fire Resistance Assemblies 12/01/2004
A1.11 lllustrative Floor Plans 12/01/2004
A1.12 Hlilustrative Floor Plans 12/01/2004
A2.05 ~_[Parking Pian - Level BT Notth 12/01/2004
A2.06 Parking Plan - Level B1 South 12/01/2004
A2.07 1st Floor Plan — Block 1 North 12/01/2004
A2.07A Mezzanine Plan — Block 1 North i 12/01/2004
A2.08 1st Floor Plan = Block 1 South . 12/0172004 |
A2.09 1st Floor Plan — Block 2 North | 12/01/2004
A2.10 1st Floor Plan ~ Block 2 South 12/01/2004
A2.11 2nd Floor Plan - Block 1 North 12/01/2004
A2.12 [2nd Floor Plan - Block 1 South 12/01/2004
A2.13 2nd Floor Plan — Block 2 North 12/01/2004
A2 14 2nd Floor Plan — Block 2 South 12/01/2004
A2.15 Typical Floor Plan — MW\W
A2.16 Typical Floor Plan - Block 1 South . 12/01/2004 3
A2.17 Typical Floor Plan — Block 2 North o | 12/01/2004
| A218 Typical Fioor Plan - Block 2 South ' 12/01/2004 |
A219 5" Floor Plan — Block 1 Norih | 12/01/2004
A2.20 5" Floor Plan — Block 1 South 12/01/2004
A2 21 5" Floor Plan - Bilock 2 North 12/01/2004
A222 15 Floor Plan - Block 2 South 12/01/2004
A2.23 ~|Roof Plan < Block 1 North 12/01/2004
A2.24 Roof Plan — Block 1 South 12/01/2004
A2.25 IRoof Plan - Block 2 North 12/01/2004
A2.26 ‘Roof Plan - Block 2 South - 12/01/2004
A3.01 llustrative Building Elevations 1 12/01/2004
A3.02 lllustrative Building Elevations 1 12/01/2004
A3.03 Building Elevations | 1210172004
A3.04 Building Elevations | 12/01/2004
A3.05 |Building Elevations o | 12101/2004
A3.06 Building Elevations B - 12/01/2004
A3.07 \Building Elevations ‘ - 12/01/2004
A3.11 Building Sections 1210172004
B A3.12 Building Sections | 12101/2004




The Whiting-Turner Contracting Company

Exhibit N

Rockville Town Square Blocks 1 & 2 Contract Documents — 12/01/2004

ot ()

A3.13 ‘Building Sections | 12/01/2004
A4.01 ‘Enlarged Plans - Second Fioor Amenities and Typical Floor 12/01/2004
A4.02 {Enlarged Pians - Typical Floor 12/01/2004
A4.03 Enlarged Plans - Second and Typical Floor 12/01/2004
. A4.04 Enlarged Plans - Typical Floor 12/01/2004
A4.05 (Enlarged Plans - Typical Floor 12/01/2004
A4.06 Enlarged Plans - Typical Floor . 12/01/2004
A4.07 Enlarged Plans - Typical Floor _12/01/2004
A4.08 Enlarged Plans — Typical Floor | 1200172004 |
A4.09 Enlarged Plans -~ Typical Floor | 12/01/2004
A4.10 Enlarged Plans — Typical Floor B 12/01/2004
A5.01 _Stair A and Elevator #1 - Plans and Sections 12/01/2004
A5.02 Stair Plans and Sections 12/01/2004
| A5.03 Stair Plans and Sections 12/01/2004
A5.04 Stair Plans and Sections 12/01/2004
A5.05 Stair Plans and Sections 12/01/2004
A5.11 Elevator Plans and Sections 12/01/2004 |
m 12/01/2004
A5.13 M'and Sections 12/01/2004
A5.31 'Concrete & Steel Stair Details 12/01/2004
A7.01 [Elevations and Sections - Facade A | 1200172004
_A7.02 Elevations and Sections - Fagade B 12/01/2004
A7.03 Elevations and Sections - Facade C & D | 12/01/2004
A7.04 Elevations and Sections - Facade D & E 12/01/2004
W 12/01/2004
A7.06 Elevations and Sections - Facade F 12/01/2004
A7.07 Elevations and Sections - Facade G & H 12/01/2004
A7.08 Elevations and Sections - Facade | 12/01/2004
A7.09 Elevations and Sections — Facade J 12/01/2004
~A710 Elevations and Sections - Facade K - | 12/01/2004
A7.11 Elevations and Sections - Facade L - 12/01/2004 |
A7.12 _ [Elevations and Sections — Facade M - | 12/01/2004 ]
A7.13 [Elevations and Sections — Facade M 12/01/2004
A7.14 Elevations and Sections — Fagade N | 12/01/2004 |
A7.15 ‘Elevations and Sections — Facade O - . 12/01/2004
A7.16 |Elevations and Sections = Fagade O 12/01/2004
A7.17 [Elevations and Sections — Facade P 12/01/2004
A7.18 Elevations and Sections — Facade P . 12/01/2004
A7.19 Elevations and Sections - Facade Q 12/01/2004
A7 20 Elevations and Sections - Courtyard (Typical) ~ o 12/01/2004
B AB.04 Section Details ~ Facade C & D 12/01/2004
AB.05 ‘Section Details - Fagcade E & F 12/01/2004
AB.06 ___iSection Details = Facade H & | 12/01/2004
A8.07  TSection Details - Facade [ & J . 12/01/2004 |
A808 Section Detalls - Facade K 1 712/01/2004
A809 Section Details Facade L - 12/01/2004
A8.10 Section Details — Facade M 12/01/2004
“A10.01 \Window Schedule and Details . 12/01/2004
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Rockville Town Square Blocks 1 & 2 Contract Documents — 12/01/2004

Exhibit N

L

A10.02 iWindow Schedule and Details 12/01/2004
A10.03 Window Schedule and Details 12/01/2004 |
A12.01 Miscellaneous Details 12/01/2004
A12.02 Garage/Loading Misc. Details 12/01/2004 |
A12.03 Miscellaneous Exterior Details 12/01/2004 B

Structural
S$1.01 _|B1 Level Siab / Foundation Plan Block 1 South 12/01/2004
S1.02 B1 Level Slab / Foundation Pian Block 2 North 12/01/2004
S1.03 ~ IB1 Level Slab/ Foundation Plan Block 2 South 12/01/2004
S1.04 First Floor Slab / Foundation Plan Block 1 — North 12/01/2004
$1.05 First Floor Slab / Foundation Plan Block 1 — South 12/01/2004
S1.06 First Floor Siab Plan — Block 2 - North 12/01/2004
$1.07 First Floor Slab Plan — Block 2 — South 12/01/2004
$51.08 Mezzanine Floor Slab Plan Block 1 — North 12/01/2004
S1.09 Second Floor Slab Plan Block 1 — North 12/01/2004
S$1.10 Second Floor Slab Plan Block 1 — South 12/01/2004
S111 _ Second Ficor Siab Plan Block 2 = North 12/01/2004
S1.12 Second Floor Slab Plan Block 2 - South 12/01/2004
S1.13 Third Floor Framing Plan Block 1 — North 12/01/2004
S51.14 | Third Fioor Framing Plan Block 1 — South 12/01/2004
S51.15 \Third Floor Framing Plan Block 2 — North 12/01/2004
S1.16 Third Floor Framing Plan Block 2 — South 12/01/2004
S1.17 [Fourth Framing Plan Block 1 — North 12/01/2004
S1.18 \Fourth Framing Plan Block 1 — South 12/01/2004
S51.19 'Fourth Framing Plan Block 2 - North 12/01/2004
$1.20 {Fourth Framing Plan Block 2 ~ South 12/01/2004
S1.21 ‘Flﬁh Floor Framing Plan Block 1 - North 12/01/2004
S$1.22 \Fifth Floor Framing Plan Block 1 - South 12/01/2004
$1.23 Fifth Floor Framing Plan Block 2 - North 12/01/2004

_ 81.24 Fifth Floor Framing Plan Block 2 - South 12/01/2004
$1.25 " Roof Framing Plan Block 1 - North 12/01/2004
S1.26 \Roof Framing Plan Block 1 - South 12/01/2004
$1.27 ;Roof Framing Plan Block 2 - North 12/01/2004
S1.28 Roof Framing Plan Block 2 - South 12/01/2004
$2.01 |Column Schedule 12/01/2004
S2.02 {Column Schedule and Details 12/01/2004
S6.01 iStructural Notes 12/01/2004
S6.02 {Structural Notes 12/01/2004
S6.03 | Typical Details 12/01/2004
S6.04 i Typical Details 12/01/2004
S6.05 . Typical Details N 12/01/2004
S6.06 . Typical Details 12/01/2004
S6.07 :Typical Details 12/01/2004
S6.08 :Precast Typical Details 12/01/2004
S6.09 :Foundation Sections 12/01/2004
S6.10 ‘Foundation Sections 12/01/2004

|




The Whiting-Turner Contracting Company

Exhibit N
Rockville Town Square Blocks 1 & 2 Contract Documents ~ 12/01/2004
[Mechanical
M0.01 Mechanical Cover Sheet 12/01/2004
 Mo0.02 Mechanical Schedule Sheet i 12/01/2004
M0.03 IMechanical Detail Sheet | 12/01/2004
M0.04 Mechanical Detail Sheet 12/01/2004
M0.05 Mechanical Detail Sheet 12/01/200L
M0.06 Mechanical Riser Sheet 12/01/2004
M0.07 Mechanical Riser Sheet 12/01/2004
M0.08 [Mechanical Condensate Riser Sheet 12/01/2004
M2.01 |Mechanical 1st Floor Plan — Block 1 Norih 12/01/2004
__ M202 " Mechanical 1st Fioor Plan — Blook 1 South 12/01/2004 |
M2.03 Mechanical 1st Floor Plan — Block 2 North 12/01/2004
M2.04 Mechanical 1st Floor Plan - Block 2 South 12/01/2004
M2.05 Mechanical 2nd Floor Plan Block 1 North 12/01/2004
M2.06 Mechanical 2nd Floor Plan Block 1 South 12/01/2004 |
M2.07 Mechanical 2nd Floor Plan Block 2 North 12/01/2004
M2.08 Mechanical 2nd Floor Pian Block 2 South 12/01/2004
M2.09 ‘Mechanical 3rd —5" Floor Plan Block 1 - North 12/01/2004
M2.10 Mechanical 3rd 5" Floor Plan Block 1 — South 12/01/2004
M2.11 Mechanical 3rd —5™ Floor Plan Block 2 — North 12/01/2004
M2.12 'Mechanical 3rd ~5" Floor Plan Block 2 — South 12/01/2004
M2.13 Mechanical Roof Plan Block 1 - North 12/01/2004 |
M2.14 Mechanical Roof Plan Block 1 — South 12/01/2004
B M2.15 Mechanical Roof Plan Block 2 — North 12/01/2004
| M2.16 Mechanical Roof Plan Block 2 - South 12/01/2004 |
M4.00 Mechanical Partial Plans 12/01/2004
M4.01 Mechanical Unit Plans 12/01/2004
M4.02 'Mechanical Unit Plans 12/01/2004
M4.03 Mechanica! Unit Plans 12/01/2004
_ M4o4 Mechanical Unit Plans 12/01/2004
M4.05 w 12/01/2004 |
Plumbingg | T
P0.01 Plumbing Cover Sheet 12/01/2004 3
P0.02 Plumbing Schedule Sheet 12/01/2004
~ P0.03 _[Plumbing Detail Sheet 12/01/2004
P0.04 Plumbing Detail Sheet 12/01/2004 |
P0.05 Plumbing Detail Sheet 12/01/2004
_ P00 |Piumbing Riser Sheet (Water) | 12/01/2004
P0.07 Plumbing Riser Sheet (Sanitary) | 12/01/2004
P0.08 Plumbing Riser Sheet (Sanitary) I 12/01/2004
Wplumbing Riser Sheet (Garage Drain) 12/01/2004
— P010_ [Plumbing Riser Sheet (Storm) 12/01/2004
PC.11 \Plumbing Riser Sheet (Storm) 12/01/2004 |
~PO12 .Plumbing Riser Sheet (Gas) 12/01/2004 |
P0.13 ‘Plumbing Riser Sheet (Fire) 12/01/2004 |
\Mechanical/Plumbing ]

g (&
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Exhibit N

Rockville Town Square Blocks 1 & 2 Contract Documents — 12/01/2004

MP1.01 Mechanical/Plumbing B1 Level Plan ~ Block 1 - South l 12/01/2004 |
MP1.02 Mechanical/Plumbing B1 Level Plan ~ Block 2 — North | 12/01/2004
MP1.03 ‘Mechanical/Plumbing B1 Level Plan — Block 2 - South | 12/01/2004
L ]
Plumbing
P2.01 Plumbing 1st Floor Plan — Block 1 — North 12/01/2004 |
P2.02 Plumbing 1st Floor Plan — Block 1 — South i 12/01/2004
P2.03 ] Plumbing 1st Floor Plan — Block 2 — North | 12/01/2004
P2.04 Plumbing 1st Floor Plan - Block 2 — South L 12/01/2004
P2.05 {Plumbing 2nd Floor Plan - Block 1 - North 12/01/2004
P2.06 Plumbing 2nd Floor Plan - Block 1 — South 12/01/2004
P2.07 Plumbing 2nd Floor Plan - Block 2 — North . 12/01/2004
P2.08 Plumbing 2nd Fioor Plan — Block 2 — South [ 12/01/2004
P2.09 Plumbing 3rd =5 Floor Plan Biock 1 - North 12/01/2004
P2.10 Plumbing 3rd ~5" Floor Plan Block 1 — South 12/01/2004
P2.11 Plumbing 3rd =5" Floor Plan Block 2 — North 12/01/2004
P2.12 Plumbing 3rd -5 Floor Plan Block 2 — South 12/01/2004
P21z Plumbing Roof Plan Block 1 — North 12/01/2004
P2.14 Piumbing Roof Plan Block 1 — South 12/01/2004
P2.15 Plumbing Roof Plan Block 2 — North 12/01/2004
P2.16 Plumbing Roof Plan Block 2 - -South 12/01/2004
P4.01 Plumbing Unit Plans 12/01/2004
P4.02 Plumbing Unit Plans 12/01/2004
P4.03 Plumbing Unit Plans 12/01/2004
P4.04 Plumbing Unit Plans 12/01/2004
P4.05 __|Plumbing Unit Plans 12/01/2004 |
]
Electrical |
EQ.01 Electrical Cover Sheet 12/01/2004
E0.02 Electrical Apartment Symbols & Notes & Retall Diagrams — Block 1 12/01/2004
E0.03 ~ |Electrical Retail Spaces Diagrams — Block 2 12/01/2004
E0.04 Electrical Residential Riser Diagram 12/01/2004
EQ0.05 Electrical Residential Riser Diagram 12/01/2004
E0.06 “|Electrical House Riser Diagram — Block 1 ~ 12/01/2004
E0.07 Electrical House Riser Diagram ~ Block 2 t12/01/2004
E0.08 7~|F|re Alarm Riser Diagram | 12/01/2004
E0.09 Flre Alarm Control Panel | 12/01/2004
E1.01 Electrlcal B1 Level Plan — Block 1 South 12/01/2004
E1.02 |Electrical B1 Level Plan - Block 2 — North 12/01/2004
s E1.03 [Electrical B1 Level Plan — Block 2 - South 12/01/2004
E2.01 Electrical 1st Floor Plan — Block 1 — North 12/01/2004
£2 02 Electrical 1st Floor Plan - Block 1 — South 12/01/2004
| E203 [Electrical 1st Fioor Plan — Block 2 = Norh . 12/01/2004
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Exhibit N
Rockville Town Square Blocks 1 & 2 Contract Documents — 12/01/2004
E2.04 Electrical 1st Floor Plan = Block 2 — South 12/01/2004 |
E2.05 Electrical 2nd Floor Plan — Block 1 — North 12/01/2004
E2.06 \Electrical 2nd Floor Plan — Block 1 — South . 12/01/2004
E2.07 .Electrical 2nd Floor Plan - Block 2 — North 12/01/2004
E2.08 ‘Electrical 2nd Floor Plan - Block 2 — South 12/01/2004
E2.09 _Electrical 3rd ~5” Fioor Plan Block 1 - North 12/01/2004
o E2.10 Electrical 3rd —=5™ Floor Plan Block 1 — South 12/01/2004
E2.11 ‘Electrical 3rd 5" Floor Plan Block 2 — North 12/01/2004
-E2.12 Electrical 3rd =57 Floor Plan Block 2 — South 12/01/2004
E2.13 ‘Electrical Roof Plan Block 1 - North 12/01/2004
E2.14 (Electrical Roof Plan Block 1 — South 12/01/2004
E2.15 Electrical Roof Plan Block 2 — North 12/01/2004
| E216 'Electrical Roof Plan Block 2 - South 12/01/2004
E4.00 'Electrical Part Plans Block 1 12/01/2004
E4.01 :Electrical Part Plans Block 2 12/01/2004
E4.02 .Electrical Unit Plans 12/01/2004
E4.03 -Electrical Unit Plans 12/01/2004
E4.04 Electrical Unit Plans 12/01/2004
E4.05 Electrical Unit Plans 12/01/2004
E4.06 Electrical Unit Plans 12/01/2004
| E7.01 {Electrical Schedules - Block 1 12/01/2004
E7.02 |Apartment Load Center Schedules - Block 1 12/01/2004
E7.03 Y_Apartrnent Load Center Schedules - Block 1 12/01/2004
E7.04 Electrical Fixture Schedules 12/01/2004
E7.05 Electrical Panel Schedules - Block 1 12/01/2004
E7.06 Electrical Panel Schedules - Block 1 12/01/2004
E7.07 Electrical Schedules Block 2 12/01/2004
£7.08 Apartment Load Center Schedules - Block 2 12/01/2004
E7.09 ‘Apartment Load Center Schedules - Block 2 12/01/2004
E7.10 |Electrical Panel Schedules - Block 2 12/01/2004
E7.11 Electrical Panel Schedules - Block 2 12/01/2004

5
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Exhibit N

Rockville Town Square Block 4 Contract Documents — 5/12/2004

Drawing Number Description Date
Architectural

1.01 Cover Sheet 5/12/2004
A1.02 Illustrative Site Plan, Town Square 5/12/2004
A1.02 A lllustrative Site Plan, Block 4 $/12/2004
A1.05 Partition Schedule 5/12/2004
A1.06 Parking Plans & Residential Plans ©/12/2004
A1.07 Parking Plans & Residential Plans £/12/2004
A2.04 B2 Level Plan, Part C 5/12/2004
A2.05 B1 Level Plan, Part B & C 5/12/2004
A2 06 B1 Level Plan, Part C 5/12/2004
A2.07 First Floor Plan, Part A 5/12/2004
A2.08 First Floor Plan, Part B 15/12/2004
A2.09 First Floor Plan, Part C /1212004
A2.10 [Typical Garage Floor Plan, Part C 5/12/2004
A2.11 Garage Roof Plan, Part C ©/12/2004
A2.12 Second Floor Plan, Part A 15/12/2004
A2.13 Second Floor Plan, Part B 5/12/2004
A2.14 Typical Floor Plan, Part A 5/12/2004
A2.15 Typical Floor Plan, Part B 5/12/2004
A2.16 Residential Roof Plan, Part A 6/12/2004
A2.17 Residential Roof Plan, Part B 5/12/2004
1A3.01 1/16" Building Elevations 5/12/2004
A3.11 1/16" Diagrammatic Building Section ©/12/2004
A4.01 Enlarged Plan, Second Floor ©/12/2004
IA4.02 Enlarged Plan, Second Floor 5/12/2004
A4.03 Enlarged Plan, Second Floor 5/12/2004
A4 04 Enlarged Plan, Second Floor 6/12/2004
A4.05 Enlarged Plan, Second Floor 5/12/2004
A4.06 Enlarged Pian, Typical Floor ©/12/2004
A4.07 Enlarged Plan, Typical Floor 5/12/2004
A4.08 Enlarged Pian, Typical Floor ©/12/2004
A4.09 Enlarged Plan, Typical Floor 5/12/2004
A4.10 Enlarged Plan, Typical Floor 5/12/2004
A4.31 Typical Core Details 5/12/2004
IA5.01 Stair Sections & Plans, Stair A & C 5/12/2004
A5.02 Stair Sections & Plans, Stair C & D ©/12/2004
A5.03 Stair Sections & Plans, Stair E 5/12/2004
A5.13 Elevator Plans & Sections £/12/2004
AS.14 Elevator Plans & Sections £/12/2004
IA5.31 Concrete & Steel Stair Details 5/12/2004
IA7.01 Enlarged Elevations, Wall Sections, and Details 0/12/2004

—
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Exhibit N

o Rockville Town Square Block 4 Contract Documents — 5/12/2004
Drawing Number  |Description Date
Architectural

Reference To: Garage / Loading Misc. Details - Located in [5/12/2004
A12.01 Block 5 Drawing Set

Reference To: Exterior Misc. Details - Located in Block 5 15/12/2004
A12.02 Drawingset
Structural
$1.01 B2 Level Plan / Siab Foundation Plan - Part C ©/12/2004
$1.02 B1 Slab / Foundation Plan - Part B /1212004
$1.03 B1 Level Slab Plan - Part C ©/12/12004
S1.04 First Floor Slab / Foundation Plan - Part A ©/12/2004
S1.05 First Floor Slab / Foundation Plan - Part B ©/12/12004
S1.06 First Floor Slab Plan - Part C ©/12/2004
S1.07 Second Floor Slab Plan - Part A ©/12/2004
S1.08 Second Fioor Slab Plan - Part B 5/12/12004
S1.09 Typical Garage Slab Plan - Part C 5/12/2004
S1.10 ﬂwmg Plan - Part A (3rd - 5th Floor) 5/12/2004
S1.11 Typical Floor Framing Plan - Part B (3rd - 5th Floor) ©/12/2004
S1.12 MM 5/12/12004
$1.13 __[Roof Framing Plan - PartB 5/12/2004
S6.01 Structural Notes 0/12/2004
S6.02 Structural Notes and Typical Details o/12/2004
$6.03 TypicalDetalls 5/12/2004
S6.04 _TypicalDetails 5/12/2004
S6.05 Typical Details 5/12/2004
S6.06 Typical Details 5/12/2004
S6.07 [Typical Details 5/12/12004
56.08 Precast Typical Details 51212004
S6.09 Foundation Sections ©5/12/2004
Mechanical
MO0.01 Mechanical Cover Sheet 5/12/2004
M2.01 Mechanical 2nd Floor Plan - Part A ©/12/2004
M2.02 Mechanical 2nd Floor Plan - Part B 5/12/2004
M2.03 Mechanical 3rd & 4th Floor Plan - Part A 5/12/2004
M2.04 Mechanical 3rd & 4th Fioor Plan - Part B 5/12/2004
M2.05 Mechanical 5th Floor Pian - Part A 5/12/2004
M2.06 Mechanical 5th Floor Plan - Part B 5/12/2004
M2.07 Mechanical Roof Plan - Part A ©/12/2004
M2.08 Mechanical Roof Plan - Part B 5/12/2004
]
— ]
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The Whiting-Turner

~— . NOCKvilie
Drawing Number

Plumbin
P0.01
MP1.01
MP1.02
MP1.03
MP1.04
MP1.05
MP1.06
MP1.07
MP1.08
MP1.09
MP1.10
P2.01
P2.02
P2.03
P2.04
P2 05
P2.06

P2.07
P2.08

Electrical
E0 01
E1.01
E1.02
E1.03
E1.04
E1.05
E1.06
E1.07
E1.08
E2.01
E2.02
E2.03
E2.04
E2.05
£2.06
E2.07
E2 08

Contracting Company

Description

Plumbing Cover Sheet

Plumbing 2nd Floor Plan - Part A

Plumbing 2nd Floor Pian - Part B

Plumbing 5th Floor Plan - Part A
Plumbing 5th Floor Plan - Part B

Plumbing Roof Plan - Part A

Electrical Cover Sheet

Electrical B2 Level Plan - Part C
Electrical B1 Level Pian - Part A
Electrical B1 Level Plan - Part C
Electrical 1st Floor Plan - Part A

Electrical 1st Floor Plan - Part B

Electrical 1st Floor Plan - Part C
———x= StFloor Fian - Part C

Electrical Roof Plan - Part C

Electrical 2nd Floor Plan - Part A

Electrical 2nd Floor Plan - Part B

Electrical 5th Fioor Plan - Part A

Electrical 5th Floor Plan - Part B

Electrical Roof Plan - Part A

Electrical Roof Plan - Part B

CORC

Exhibit N
Rockville Town Square Block 4 Contract Documents - 5/12/2004
Date
56/12/2004
Plumbing Foundation Pian - Part B ©/12/2004
Plumbing Foundation Plan - Part C 5/12/2004
Mechanical / Plumbing B2 Level Plan - Part C 511212004
Mechanical / Plumbing B1 Level Plan - Part B 5/12/2004
Mechanical / Plumbing B1 Level Plan - Part C 5/12/2004
Mechanical 1st Floor Plan - Part A 5/12/2004
Mechanical 1st Floor Plan - Part B 5/12/2004
Mechanical 1st Floor Plan - Part C 5/12/2004
Mechanical Garage Typical Pian - Part C ©/12/2004
Mechanical Garage Roof Plan - Part G 6/1212004
5/12/2004
5/12/2004
Plumbing 3rd & 4th Fioor Plan - Part A o/12/2004
Plumbing 3rd & 4th Floor Plan - Part B ©/12/2004
15/12/2004
5/12/2004
5/12/2004
Plumbing Roof Plan - Parts | 5/12/2004
5/12/2004
6/12/2004
5/12/2004
15/12/2004
/1212004
5/12/2004
5/12/2004
Electrical Typical Floor Plan - Part ¢ 5/12/2004
5/12/2004
5/12/2004
©/12/2004
Electrical 3rd & 4th Floor Plan - Part A ©/12/2004
Electrical 3rd & 4th Floor Plan - Part B 5/12/2004
5/12/2004
5/12/2004
©/12/2004
5/12/2004
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GDA/DB AGREEMENT EXCERPTS
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EXHIBIT CC
PUBLIC PARKING FACILITIES SCOPE

1. Genera]

e Design, permit and construct ail public improvements included in (his scope of work.

* All parking decks to be constructed in accordance with the Walker Parking Schematic
Design Documents identified in Exhibit LL attached to this Agreement.

* Pay all impact and permit fees assoclated with this scope of werk.

* Procure all entitlements for this scope of work including use permits, wetlands permits
MHSA permits, and any other city, county, state and federal requirement.

* Coordinate all design and construction requirements with the private mixed-use
residential/retail buildings integral and adjacent to the parking decks

>

2. Parking Deck — Block 1 & 2

* Approximately 537 space public parking garage with 1-level below grade, l-level at
grade, and 4-levels above grade.

¢ Provide all excavation, rock removal, de-watering, sheeting and shoring, and removal of
excess fill material.
* Provide cast-in-place and/or precast structure, including all foundations and retaining

walls. Incorporate all structural requirements to support the private mixed-use
residential/retail buildings.

* Provide minimum signage and striping requirements required per code.

N1C * Providessignage-and sraphicsvehicularand pedestrian-wayfinding system-forthe
HARLeIRLeIQn.-

* Provide vertical transportation.

* Provide storm drainage system,

* Provide mechanical ventilation as required by code.

* Provide automatic fire protection as required by code.

* Provide lighting at light levels in accordance with City of Rockville standards.

* Provide maintenance outlets and maintenance hose bibbs.

* Connect to all utilities stubbed 5°-0 outside of building line.

* Provide water-proofing and water tight construction over private mixed-use
residential/retail buildings.

* Integrate into the construction of the parking decks all building requirements for the
private mixed-use residential/retail buildings which may include embeds, sleeves, anchor
bolts, and slab and building insulation with all additional costs for these elements to be
paid for by the Residential Co-Developer.

* Provide all meters and public parking control equipment and booths.

3. Parking Deck — Block 4

. Approximately 1,048 space public parking garage with 2-levels below grade, 1-leve] at
grade, and 3-levels above grade.

29
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Provide all excavation, rock removal, de-watering, sheeting and shoring, and removal of
excess fill material.

Provide cast-in-place and/or precast structure, including all foundations and retaining
walls. Incerporate all structural requirements to support the condominium building.
Provide minimum signage and striping requirenients required per code.

<

s Provide o ciqginaa andcpranliios e arand madactelqnm i ndina oy siems FA{ L
/(’/ T R R D) A= e 2Py~ a2 9o s ¢ o crom g Tlrorirororee JEASASA Ao Dy e vy roirernrre TyotTerT =
S o Th >
5.1

-garags mnierion
Provide vertical transportation,
Provide storm drainage system.
Provicde mechanical ventilation as required by code.
Provide automatic fire protection as required by code.
Provide lighting at light levels ir accordance with City of Rockville standards.
Provide maintenance outlets and maintenance hose bibbs.
Connect to all utilities stubbed 5°-0” outside of building line.
Integrate into the construction of the parking decks all building requiremen:s for the
condominium building which may include embeds, sleeves, anchor bolts, and slab and

building insulation with all additional costs for these elements to be paid for by the
Condominium Developer.

Provide all meters and public parking control equipment and booths.

The exterior facade facing Hungerford Drive shall be designed and constructed with a
higher quality of exterior finishes in accordance with the Design Guidelines.

Parking Deck — Block 5

Approximately 281 space public parking garage with 1-level below grade, 1-level at
grade, and 2-levels above grade.

Provide all excavation, rock removal, de-watering, sheeting and shoring, and removal of
excess fill material,

Provide cast-in-place and/or precast structure, including all foundations and retaining
walls. Incorporate all structural requirements to support the private mixed-use
residential/retail buildings.

Provide minimum signage and striping requirements required per code.
Provide-a-signaseand Srephies-vehictlarend-pedestrian-wa —findine-system £
Serageinterior

Provide vertical transportation,

Provide storm drainage system.

Provide mechanical ventilation as required by code.

Provide automatic fire protection as required by code.

Provide lighting at light levels in accordance with City of Rockville standards.
Provide maintenance outlets and maintenance hose bibbs.

Connect to all utilities stubbed 5°-0” outside of building line.

Provide water-proofing and water tight construction over private mixed-use
residential/retail buildings.

Gtara for tha
ek < I
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» Integrate into the construction of the parking decks all butlding requirements for the
private mixed-use residential/reta:] buildings which may include embeds, sleeves, anchor
bolts, and slab and building insulation with ail additional costs for these elements to be
paid for by the Residential Co-Developer.

° Provide all meters and public parking control equipment and booths.

31
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EXHIBIT FF
PAD DELIVERY CRITERIA

Blocks 1/2 and 4:

Allabove grade structures and improvements including asphalt, curbs, and landscaping shall be
demolished and removed from the site. Abandoned utilities below building pads shall be grout-
filled or removed in accordance with the recommendations of the City of Rockville’s
geotechnical engineer. '

Building pad below on-grade structures shall be compacted to 95% and delivered at +/- two
tenths of sub-grade elevation.

Building pad where excavation is required for construction of the below grade parking deck shall

be delivered graded to correspond to predominant finish grades of the surrounding streets and
sidewalks.

Block 3B:

All above grade structures and Improvements including asphalt, curbs, and landscaping shall be
demolished and rémoved from the site. Abandoned utilities below building pads shall be grout-

filled or removed in accordance with the recommendations of the City of Rockville’s
geotechnical engineer.

Building pad shall be delivered graded to correspond to predominant finish grades of the
surrounding streets and sidewalks with no additional compaction.

Block 5:

All above grade structures and improvements including asphalt, curbs, and landscaping shall be
demolished and removed from the site. Abandoned utilities below building pads shall be grout-

filled or removed in accordance with the recommendations of the City of Rockville’s
geotechnical engineer,

Building pad below on-grade structures shall be compacted to 95% and delivered at /- two
tenths of sub-grade elevation.

Building pad where excavation is required for construction of the below grade parking deck shall

be delivered graded to correspond to predominant finish grades of the surrounding streets and
sidewalks.

L&B 366022v3/07089.0024



EXHIBIT GG
DEVELOPMENT PLAN
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EXHIBIT II
DESCRIPTION OF PROJECT CONDOMINIUM

Project Description:

* Block I will contain retail areas, including a grocery store on the ground level
and 4-storles of rental residential cwellings on the upper levels.

° Thereis a small arca betweea Block | and Block 2 that will contain retail on the
first level and 4-s*ories of rental residential dwellings on the upper levels.
Although the retail portion within this area i not connected to the other retail
portions within Blocks 1 and 2, the residential area is connected to the residential
building within Blocks 1 and 2. This portion of the Project also has a parking
area that is located on the roof of the Block 2 garage. This parking area will be
owned and operated by the City of Rockviile.

* Block 2 will contain retail on the ground level, 4-stories of residential on thf:
upper levels and a public parking garage to be owned by the City of Rockville.

* Block 3A will contain a public library to be constructed and owned by
Montgomery County. A portion of the ground floor of the library that fronts on
Maryland Avenue will be master leased to FRIT for retail use.

e Alsoon Block 3A, adjacent to the library and fronting on Market Street will be a

smali retail area on the ground level and a Cultural Center, to be owned by the
City of Rockville, on the upper levels.

* Adjacent to Block 3A will be a Town Square. This is public open space to
provide an area for public events, as well as a pedestrian thoroughfare. to the rest
of the Project. The Town Square will be owned by the City of Rockville.

 Block 3B will contain a retail area on the ground level and 4-stories of for sale
residential condominium units above the retail area.

* Block 4 will contain a retail area on the ground level, 4-stories of residential
dwelling units on the upper levels and a public parking garage to be owned by the
City. Some portion of the garage will be exclusively for the residential
condominium building on Block 5 and will be owned by the Block 5
condominium residents.

* Block 5 will contain a public parking garage, as well as a retail area on the ground
level. Above this ground level will be 4-stories of residential for-sale
condominium units.

o Allof the streets, from curb tc curb, will be dedicated to public use. Adjacem to
most buildings is a 20-foot area from the curb to the building edge, which will be

N
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used for both public and private purposes. This area will be part of the adjacent
building condominium regime (discussed below), but will be subject to pubiic
casements. The first 12-feet from the bullding edge will be used as a public
sidewalk area, and the remaining 8-feet (up to the curb) will be used in sonie
cases as a private seating area for restaurants.

The City of Rockville will establish a Commercial Management District pursuant to
Chapter 234, Section 44 of the Annotated Code of Maryland. This Commercial
Management District will be responsible for providing an enhanced level of service to the
Project. It will be funded through City taxes assessed against the Project.

Condominium Structure:
Londominium structure

Within each of these Blocks there wil] exist separate ownership interests (e.g., FRIT will
own the retail areas, the co-developer will own the residential areas and the City will own
the public parking garage areas). Individual building condominium regimes will be
established to allow vertical property interests to be conveyed.

e Block I and Block 2 will be combined into a single, master building
condominium regime because the residential units within these Blocks are
interconnected into a single structure. This master building condominium regime
will initially consist of three condominium units: (1) a public parking garage
condominium unit to be owned by the City, (i1) a retail condominium unit
consisting of all of the retail arcas on the ground floor of the buildings within
Blocks 1 and 2 owned by FRIT, and (i1i) a residential condominium unit
consisting of all of the rental residential dwellings on the upper levels of the
buildings within Blocks 1 and 2 owned by the co-developer. The co-developer
may elect to establish a separate “shelf” rental condominium regime within its
residential condominium unit,

© The public library portion of Block 3A will be owned by Montgomery County
and will not be included within a separate building condominium regime or the
Commercial Management District (as defined below). The retail area will be
master leased to FRIT by Montgomery County.

* The Cultural Arts Building within Block 3A that fronts on Market Street will be
subjected to a master building condominium regime so as to allow FRIT to obtain
ownership of the retail area in the form of a retail condominium unit and for the
City to have ownership of the remainder of the Cultural Arts Building in the form
of the Cultural Arts Center condominium unit. This master building
condominium regime will be established and operated in a manner similar to that
described above for Blocks 1 and 2.

* Block 3B will be subjected to a separate master building condominium reginie,

that will consist of two condominium units: (1) a retail condominium unit

consisting of all of the retail areas on the ground floor of the buildings within

82%



